Meetings, risk
assessment, and
logistics planning

Initial planning
and
documentation
sessions.

Rental of GPS,
sonar, hydrographic
sensors, and data
loggers

Rental for the
entire survey
period.

Boat hire for on-site
survey (2 days)

Vessel
equipped to
support
surveying
equipment.

Expert labor for
conducting the
survey

2 techs
2 days

Includes
experienced
divers or
survey
engineers.

Lodging and travel
expenses for the
survey team

4 person-
days

Local travel,
meals, and
lodging during
the survey.

Analysis, geospatial
mapping, and report
generation

1 project

Covers data
processing
software and
labor.




